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11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
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13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
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CONTRACT ORDER NO. IN ITEM 10A.
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AMENDMENT NO. 0004 to DACA65-01-B-0004, Renovate NCO Qtrs, Fort McNair, Washington, DC
The attached clarifications are issued for your use on subject project.
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DACAG65-01-B-0004
CLARIFICATIONS ISSUED WITH AMENDMENT NO. 0004

Specification Section 01050 — “Job Conditions’; Paragraph 1.11, last sentence should be
changed to read: “The Contractor must request approval to work on weekends and
Federa holidays at least five (5) working days prior to.

Specification Section 01050 — “ Job Conditions’; the following paragraph is to be added:
“1.12 CONSTRUCTION PHASING

Two buildings shall be made available to the contractor at the time of Notice to
Proceed. Based on the Contractors proposed schedule, an additional building, shall
be made available when those two are complete and then the fourth building will be
made available at the completion of the third.”

Specification Section 06200 — “Finish Carpentry”; Paragraph 2.1, the first sentence
should read: “The Contractor may use the millwork shop at the U.S. Disciplinary
Barrack, Fort Leavenworth...” The recommendation to use the Ft Leavenworth
Millwork Shop was arequest of the Fort Myer Military Community as a cost savings
measure. The drawings state that the contractor “MAY” use the Disciplinary Barrack’s
Millwork Shop. It is arecommendation, and is not mandatory.

Specification Section 08550 — “Wood Windows”; Paragraph 1.2, this paragraph should
read: “Windows shall be of the type and size indicated. The windows may be fabricated
by the Millwork Shop at the U. S. Army Disciplinary Barracks, Fort Leavenworth. The
design and construction of the sashes shall be replicas of the sashes that are removed
form the quarters.” The recommendation to use the Ft Leavenworth Millwork Shop was
arequest of the Fort Myer Military Community as a cost savings measure. The drawings
state that the contractor “MAY” use the Disciplinary Barrack’s Millwork Shop. Itisa
recommendation, and is not mandatory.

The storm sewer runs parallel to 4™ Avenue and is on the opposite side of the street.
Eight storm laterals are required (2 for each building), each approximately 120 feet long.
The existing storm sewer is shown on the Fort McNair Utility Drawings to be 6”
Reinforced Concrete in front of Quarters 23 A&B and as 6” Terracotta in front of
Quarters 26 A&B.



